TASK J.1: INITIAL ABATEMENT FOR HEATING OIL TANK CLEANUP
ACTIVITIES
Fund Coverage provided ONLY if a LUST/Corrective Action Case Number is Assigned

Scope of Work: This task consists of all personnel time and maximum allowable contractor costs to
conduct initial abatement work on heating oil tank removal and cleanup projects prior to engaging in
standard cost controls established through NTEPs and bids. Because the CEM provides direct oversight
of the contractor during this phase, it is the CEM’s responsibility to ensure the CEM costs and contractor
costs are consistent with this task table. Detailed non-CEM invoices must be provided to NDEP in the
reimbursement claim to support initial abatement costs. Details include, but are not limited to,
contractor’s timesheets, daily activity logs and any transportation, lodging, equipment and/or rental costs.
The soil disposal invoice must also be included.

SKILL LEVEL/ACTIVITY ACTIVITY/COSTS TaEéL
Project Manager/ Senior
Engineer/ Coordination Activities and Project Management 2
Senior Geologist
Staff Engineer/ Oversight of Excavation Activities and Generation of 17
Staff Geologist Required Reports
Prepare field equipment, recover samples from pit(s),
Technician or Staff Geologist decontaminate equipment, deliver or ship samples for 2
analyses
Administration/Clerical Word processing and administrative support 2
[Soil Removed (tons)] x [Disposal Cost per ton] x
All Non-CEM Activities' [3.75%] = $$ Maximum Allowable Non-CEM Cost
(Not to include Tank Removal N/A
or Laboratory Analyses Costs) Maximum Allowable Soil Removal = 48 tons
(approximately 32 yards®)
$2,000.00 maximum to defray removal costs
Tank Removal (Applies only if a LUST/Corrective Action Case N/A
Number is Assigned to Project)
TOTAL HOURS FOR TASK 23

1. Activities include, but are not limited to, excavating, transporting and disposal of impacted soil, importing
and placement of backfill, site restoration and ALL supplemental charges

2. Actual Disposal Cost (no mark-up)

3. Multiplier is the average contractor costs for Nevada heating oil projects based upon the amount of soil
disposed from 2013 — 2015

Typical activities included in total hours for above task:

Coordination and oversight of excavation and backfilling of tank pit

Collection of soil samples for analyses

Time to deliver samples to laboratory or prepare shipping package

Project management

Travel time if site is located within metropolitan area of consultant

Coordination of disposal of contaminated soils

Consultant coordination of traffic control plan and placement of traffic barriers (if necessary)
Vehicle mileage, CEM in-house supplies, per diem and vendor markup may be added to above
table as necessary



If excavation beyond 32 cubic yards is required, the CEM must contact NDEP. If the CEM believes the
site can be closed by excavating a small amount beyond the allowable 32 cubic yards, he/she may request
written approval for a specific volume of additional excavation from the regulatory case officer. Any
additional excavation approved by the regulatory case officer, as part of initial abatement, must be
invoiced using the same formula for Maximum Allowable Non-CEM Costs. If the regulatory case officer
does not provide approval for the additional excavation, any further excavation is considered beyond the
scope of initial abatement. As a result, the CEM must contact the regulatory case officer to initiate the
required cost control measures established through a NTEP and bids, when the cost meets the bid criteria.
Work beyond the scope of initial abatement must be conducted in accordance with a corrective action
plan approved by the NDEP.




